Bid Package Check In

Job Name: CCC Newport Beach Learning Center

Bid Date & Time: April 21, 2011 - 11:00AM

Bid Package #	**H - Site Concrete**	
Apparent Low Bidder :	RC Construction	
Bid Amount :	$790,000	

	Contractor	Bid Amount							
1	RC Construction	$790,000							
	T.B. Penick & Sons	$990,057							
	Bravo Concrete	$882,574							
	Devries Construction	$879,000							
	Shaw & Sons	$968,080							
	Griffith Company	$899,000							
	Jezowski & Markel	$792,235							

Bid Package Check In

Job Name: CCC Newport Beach Learning Center

Bid Date & Time: April 21, 2011 - 11:00AM

Bid Package # V - Plumbing

Apparent Low Bidder :	PK Mechanical Systems, Inc.
Bid Amount :	$1,284,000

Order Read	Contractor	Bid Amount							
	Don Brandel Plumbing	$1,539,000							
1	PK Mechanical Systems, Inc.	$1,284,000							

Bid Package Check In

Job Name: CCC Newport Beach Learning Center

Bid Date & Time: April 21, 2011 - 11:00AM

Bid Package # Y - Photovoltaic System

Apparent Low Bidder :	CSI Electrical
Bid Amount :	$948,850

	Contractor	Bid Amount							
	Penick Berg JV	$1,559,560							
	Best Contracting	$1,196,935							
	AAA Solar Electric	$976,905.37							
/	CSI Electrical	$948,850							